## STATEMENT OF WORK

FOR

# PHENOMENOLOGICAL RESEARCH AND ANALYSIS

1.0 (S/NF) PURPOSE: The purpose of this effort is to initiate new research and perform select analyses of anomalous phenomena.

# 2.0 (U) BACKGROUND:

2.1 (C) Phenomenological research and analysis as intended by this contract refers to anomalous phenomena associated with human abilities. Investigations in this area have sometimes been referred to as Remote Viewing (RV), Extrasensory Perception (ESP), and recently Anomalous Cognition (AC) or Anomalous Phenomena (AP). Foreign researchers have also used the term psychoenergetics to describe aspects of these areas.

SG1B

2.2 (S/NF) Over the past fifteen years DIA has followed the field of psychoenergetics for two basic reasons:



2.4 (S/NF) In 1983 a report with project findings was sent to congressional intelligence and appropriation committees. The report affirmed the existence of remote viewing phenomenon and recommended that additional research for quantifying and developing remote viewing as an intelligence collection tool be pursued. This recommendation was endorsed by a special Science Panel that met to review the project findings. This panel also affirmed that the contractual research was scientifically sound and urged that basic and applied research in psychoenergetics be continued, its scope expanded, and that other laboratories be involved.

SECRET/NOFORN

Classified By: DIA/DT Declassify On: OADR

Enclosure 3

- 2.5 (S/NF) The first opportunity to expand this research scope occurred in 1985. The Department of the Army's Surgeon General Office for Research and Development (DASGRD) initiated a five year research and development program. The SGRD program centered on two main aspects: basic anomalous phenomena understanding, and applications—oriented research. DIA established close ties with this R/D effort to ensure that applications research would be adequately pursued.
- 2.6 (S/NF) In 1987, it became apparent that SGRD funding might not be available to carry through to the end of the five year period. Consequently, additional funding was sought by DIA and acquired through funding transfer action by the House Appropriations Committee (HAC). This funding was provided to DIA; MIPR action to the SGRD contract was the most expeditious method of allocating this funding.
- 2.7 (S/NF) Results of this effort yielded several findings of breakthrough potential. Subsequently, follow-on research support was provided to DIA by Congressional action for FY91; DIA was identified as the executive agent due to long-standing knowledge and expertise in this area. Both R&D and O/M funds were allocated for continuing basic and applied research, for applied investigation and for assisting in assessment of relevant foreign research. Additional funds are also anticipated for this area after a comprehensive research plan is defined.
- 3.0 (S/NF) OBJECTIVE: The objective of this contract is to pursue the most promising basic and applied research in this area, to develop a comprehensive plan for future activities, and to identify/improve application potential.
- 4.0 (S/NF) SCOPE: Basic research, applied research and threat assessments will be accomplished for this phenomenological area.
- 5.0 (S/NF) TECHNICAL/OTHER CONSIDERATIONS:
- 5.1 (S/NF) All research activities and findings resulting from previous programs in psychoenergetics shall be brought to bear on this effort. In addition, expertise in multidisciplinary areas throughout SAIC shall be made available as consultants or for special support as required.
- 5.2 (U) Specialized support, if not available at SAIC, can be obtained via SAIC consultant or subcontract efforts with prior approval by the COTR. Every effort should be made to insure such support is from the recognized experts in the field. Some of the specific tasks in section 6.0 can be performed in unclassified facilities.
- 5.3 (S/NF) This effort will utilize a technical review group (e.g., a Scientific Oversight Committee, a Human Use Review Panel and a Policy Board). Their establishment will be in coordination with, and approved by, the COTR.

SECRET/NOFORN

- 5.4 (S/NF) Some of the experiments/investigations required to fulfill this contract may require participation of select government personnel. All such investigations will be fully planned and coordinated with the COTR and will be under the purviews of the SOC and the Human Use Review Committee.
- 5.5 (U) Should unforseen schedule of other issues arise concerning any of the specific tasks identified in section 6.0, the COTR will be given immediate notice. If necessary, adjustments to priorities and schedules can be approved by the COTR if there is no cost or other impact on the over-all program. The COTR will also review/approve all anticipated research protocols.
- 5.6 (U) All items in section 6.0 (except 6.5) will be funded from the R&D portion of this contract. Sections 6.1 through 6.4 shall be expended NLT 18 months after contract award. Section 6.5 will be funded from the O&M portion, and shall be expended no later than 30 September 1991. Accounting procedures to clearly identify the R&D and the O&M expeditures shall be implemented by the contractor.
- 5.7 (U) Terms of reference and additional task details are on file by the COTR and will be provided to the contractor to insure adequate task understanding. This material is contained in DIA publication DT-S-1007-S, 29 NOV 1990.

## 6.0 (S/NF) SPECIFIC TASKS:

6.1 (U) Research Plan Development: Provide inputs for development of a long-term comprehensive basic and applied research plan. This will require extensive expert consultation and will involve an inter-laboratory, inter-disciplinary approach.

#### 6.2 (U) Basic Research:

- 6.2.1 (U) Magnetoencephalograph (MEG) Investigations:
- 6.2.1.1 (U) Calibrate the electromagnetic/magnetoencephalograph (MEG) environment and replicate earlier results using a variety of population types.
- 6.2.1.2 (U) Examine MEG evoked responses from several population types and correlate with remote viewing ability for various physical conditions.
  - 6.2.2 (U) Data Patterns/Correlations:
- 6.2.2.1 (C) Using data from past basic research experiments, compare target features (e.g., type, dynamics) with remote viewing results to determine if any patterns or correlations exist.
- 6.2.2.2 (C) Initiate new experiments to further examine possible target type/remote viewing result correlations.

  SECRET/NOFORN

- 6.2.2.3 (U) Examine parapsychological historical results to see if correlations to geomagnetic activity exists; initiate exploratory investigations to replicate/test findings.
- 6.2.2.4 (U) Examine parapsychological literature on research projects to evaluate over-all results and to identify possible variables/correlations.
  - 6.2.3 (U) Theoretical Issues:
- 6.2.3.1 (U) Initiate assessment/investigations of potential theoretical constructs that may help explain this phenomena. This may require considerations with on-going basic research in other disciplines.
- 6.2.3.2 (C) Initiate investigation of issues that may help explain targeting mechanisms.
- 6.2.3.3 (U) Initiate investigations into communication potential theory.
  - 6.2.4 (U) Altered States:
- $\ensuremath{\text{6.2.4.1}}$  (U) Investigate remote viewing potential of lucid and other altered states.
  - 6.2.5 (U) Energetics:
- 6.2.5.1 (U) Initiate limited experiments and develop plans for follow-on energetics research.
  - 6.3 (S/NF) Applied Research:
    - 6.3.1 (U) Magnetoencephalograph (MEG) Developments:
- 6.3.1.1 (S/NF) Translate basic research MEG results into procedures useful for practical screening/selection activity.
  - 6.3.2 (U) Correlations/Fattern Analysis:
- 6.3.2.1 (S/NF) Conduct a variety of remote viewing experiments with laboratory and government personnel in order to identify possible correlations with people and project types and to identify strengths and weaknesses.
- 6.3.2.2 (U) Evaluate/test beacon person conditions (i.e., sender/no sender) in various experimental environments. This may require detailed analysis of existing data bases.

### SECRET/NOFORN

#### 6.3.3 (U) Training:

- 6.3.3.1 (S/NF) Examine previously developed training procedure and determine strengths/weaknesses of specific elements.
  - 6.3.3.2 (S/NF) Explore new/modified training procedures.
  - 6.3.4 (U) Applications:
- 6.3.4.1 (S/NF) Initiate/explore expanded or new application investigations to evaluate their feasibility.
- 6.3.4.2 (S/NF) Develop and conduct various experiments to test communication potential of remote viewing capabilities.
- 6.3.4.3 (S/NF) Initiate investigations to identify possible ways for enhancing data quality.
- 6.3.4.4 (S/NF) Improve data analysis and evaluation techniques for applied projects, possibly using artificial intelligence procedures.
  - 6.4 (U) Research Methodology (R&D):
- 6.4.1 (U) Recommend and establish, with agency coordination, the Scientific Oversight Committee (SOC), Human Use Review Panel and Policy Board membership.
- 6.4.2 (U) Research Methodolgy Support includes project management, SOC/Human Use Review Panel/Policy Board, computer requirements, document preparation, administration and associated travel. This task supports 6.1 through 6.4.1 above.

# SG1B 6.5 (U) Support Activity (D&M):



- $6.5.3\,$  (S/NF) Develop protocols suitable for a variety of application pursuits.
- 6.5.4 (C) Identify hardware and software data base needs for the government data base system.
- 6.5.5 (U) Assist in implementing select "on-line" storage retrival of the research literature.

SECRET/NOFORN

# Approved For Release 2000/08/08: CIA-RDP96-00789R003000410002-2

# SECRET

- 7.0 (U) QUICK REACTION CAPABILITY (QRC): The contractor will maintain a quick response capability and be prepared to respond in less than 24 hours to problems or unexpected demands for brief technical papers that may be developed during the term of this project.
- 8.0 (U) ALLOCATION OF EFFORT: The level of effort to be applied to each basic task category is shown in the following paragraphs.

## 8.1 (U) R & D:

		Basic Task No.	Allocation of Effort/ % Funding (R&D)
		6.1 6.2 6.3 6.4	17 45 28 10
8.2	(U)	O & M:	
		Basic Task No.	Allocation of Effort/ % Funding (D&M)
		6.5	100%

		1 Date of re	POLIEST	2. Delivery	required by		Purchase requ	uest number
· PUROHAKSI	<b>Z√REIŒUES</b> Please 200	0708708 :	ČľÁ-RDF	96-00789	R00300041	0002-2		
	RIGINAL AND 8 COPIES	17 Dec	90	30 Se	p 92	3	30/00122	/91
4A. Authorized Approvin	g Official or Designee (DIAM	44-2)	5A. Funds a	re certified av	ailable and have	been comr	nitted	
Aga T K	20 Dec 9	4 T	Accounting (	classification				5B. Amount
- ATT 1	Signature	lı	,					\$1,500,000.00
Type Name	The second secon	<u></u> *	O/M: 97]	L0100.44	7Y1 6F030	1 1221	503744	200,000.00
4B. Name, Ext, and Signa (DIAM 25-1)	ture of Designated Supply Coo	ordinator	5C. Name a	nd signature o	f Certifying Off	icial		
	Signature							
Type Name	Date _		Ty	pe Name			Date	
6 Flement POC/COTR	SG1J					Office DT-	Symbol 5A	
7A. Ship To: Direc	tor		7B. Mari	c for: (DT-	5A -			SG1J
· DIA Washi	ngton, DC 20340-61	L50 SC	31A					
8A. Stock/Item No.	Description of		ervices -		Quantity	Unit	Price	Estimated Amount
			<del> </del>			-	Files	
	RELEASE OF FUNDS I AND ANALYSIS.	FOR EXTE	RNAL RE	SEARCH	·			\$1,700,000.00
	INVO INVIDEDADO				. *	1		
	Sole Source Contra		CATC F	~~				
	Phenomenological			OI.	at		·	
	MDA 908	- 91	- C - C	005/				
9. Recurring require	nent		Sour	ce:			8B. Total	
GSA Schedule Numb							1.70	מזי ממזי מ
Acquisition Plan No.							1 3	e .
10. Action Office if Exte	ernal to DIA:			Other:				
Interservice Support				External PO	c:			
11. Justification/Remark	The purpose of	this reg	uest is	to purs	ue genera	1 pheno	menolog	ical research
via the Science	Applications Int	ernation	al Corp	oration	(SAIC)	Funds f	or this	effort are
	FY 91 DIA budget	as line	e items.	1. 00 T	d Albina	Remot 10	congress	ional Directed
Programs.	· · · · · · · · · · · · · · · · · · ·			to making 2 miles to		,		4.5
SG1J		·						
12A. Requisition Numb	oer/Other 9 91		officer and in the	13A. Coordin	2	CRRB	LISADP	والمراز والمالية للمنطق ويطلقها والكلوك
	r/Phone No.:			VP-SFN OSC-2		OC-5	13 Jan 91	OC-4 RLE-2A
	a \ De		lea	RLE-2A		OC-2	1	RSQ
	x2898 Da	~ W/24/	70	13B. Approve	is 10 No	ot required	13C.	Budget Reporting Code
X1 0	and Acquisition Office	S	G1J	AAP Z	PITIO	AR AAA		7400
Other:	and Acquisition Office			SASPO AC	4			☐ Yes ☐ No
12D. Received By: (Si	gnature)			14A. Action	Assigned To:	1000 ER	14	B. Date
				Contract Spec Telephone No	lelist:402 🕴 ೧೪		en jeun E.	AND CONTRACTOR OF THE STATE OF
	De		4 30.00.00	ion is Obsolete		IN PEM	DVAL OF	EMPLASHOE/OL TO

NOT RELEASE TO TURN THE PROPERTY OF THE PROPER

We when the second of the condition is

	Ann	rove	d Foi	r Re	lease	200	0/08	/08 · CIA-RI	1P96-0	0789R0030	₫ከ <i>វ</i> រិ	nnne.	∵او.	48 3		, i i	أخراف المناف المناف المناف
15.	2	OBL	IGATI	ON R	ECOR	D				AMOUNT OF CO	TIMM	MENT		\$			•
DATE	REFERENCE NUMBER	CE OBLIGATIONS UNOBLIGATE			REMARKS	DATE	REFERENCE NUMBER		URRE			BLIG		REMARKS			
									,		4						
ļ																	
										ι,	1954						

16.	Summary	Data for	CRRB/SADPO	Actions:
-----	---------	----------	------------	----------

Purpose:

Historical Summary:

Intelligence Question/Objective:

2	Procurement Package Access List Uniform Contract Format (over \$25K)
3	Statement of Work/Specifications
4.	Justification for other than full and open competition
	SADPO Acquisition Authority
	Emergency Justification
5	Services Questionnaire
	List of Recommended Sources
6	Certification of Data Base
_ 7	Government Independent Cost Estimate-
8	DD 254, Security Classification Specification
9	DD 1423, Contract Data Requirements List with Data Item Description (DD Form 1684)
	Technical Evaluation Criteria
	Technical Evaluation Plan
10	Logistical Support Plan (DIAR 25-4)
11	Other(s) AAP Summary
12	Exception to Synopsis (of class S.O.W.)
	1 cention to 1714,5212 (63